
Item 7 – State Engineer’s Report 
July 15, 2022 

Summary of Active and Finalized Projects 

▪  99 projects under construction     $2,036.8 Million 

 

▪  9 projects finalized in June            $73.5 Million 

 

▪  Fiscal Year to date:                        83 projects finalized 

 



Item 8 – New Construction Contracts 



 Item 8a District 6   PAVEMENT PRESERVATION 
I-40: CA Border - MP 2.40 

Recommendation: Reject All Bids 
Reason for Difference: 
• Bonded Wearing Course 
• Milling 
• Mobilization 

Low Bid $2,140,453 

State estimate $1,277,847 

Difference $862,606 

% Difference 67.5% 



 Item 8b District 4   US 60 ROADWAY LIGHTING 
US 60: N Cherry Ave - Radanovich Blvd  

Recommendation: Award 
Reason for Difference: 
• Aluminum Pole 
• Pole Foundation 
• Mast Arm 

Low Bid $293,387 

State estimate $237,970 

Difference $55,417 

% Difference 23.3% 



 Item 8c District 4  PAVEMENT PRESERVATION 
US 70: Tribal Road 420 To Coolidge Dam  

Recommendation: Award 
Reason for Difference: 
• Bonded Wearing 

Course 
• Asphaltic Concrete 
• Traffic Control 
• Mobilization 

Low Bid $7,639,743 

State estimate $6,331,957 

Difference $1,307,786 

% Difference 20.7% 



 Item 8d District 6    PAVEMENT PRESERVATION 
SR 95: Chemehuevi Ave - Beacon Rd  

Recommendation: Award 
Reason for Difference: 
• Milling 
• Friction Course 
• Asphalt Rubber Materials 

Low Bid $1,255,000 

State estimate $1,526,622 

Difference -$271,622 

% Difference -17.8% 



 Item 8e District 5     PAVEMENT PRESERVATION 
SR 264: County Line - BIA 503 

Recommendation: Award 
Reason for Difference: 
• Asphalt Binder 
• Bonded Wearing 

Course 
• Mobilization 

Low Bid $4,250,000 

State estimate $3,693,730 

Difference $556,270 

% Difference 15.1% 



 Item 8f Statewide  INSTALL SIGNS 
I-40 & I-17: Statewide Various Locations 

Recommendation: Reject All Bids 
Reason for Difference: 
• Sign Post Foundation 
• Construction Surveying & Layout 
• Pavement Symbol 

Low Bid $1,037,238 

State estimate $706,975 

Difference $330,263 

% Difference 46.7% 



 Item 8g District 6   PAVEMENT PRESERVATION 
SR 95: Riverside Dr - Bill Williams River Br. 

Recommendation: Award 
Reason for Difference: 
• Milling 

Low Bid $2,272,419 

State estimate $2,281,474 

Difference -$9,055 

% Difference -0.4% 



 Item 3f District 1   PAVEMENT PRESERVATION 
I-17: Dunlap Ave - Deer Valley Rd  

Recommendation: Award 
Reason for Difference: 
• Diamond Grinding 

Low Bid $15,972,376 

State estimate $16,866,955 

Difference -$894,579 

% Difference -5.3% 



 Item 3g District 1  PAVEMENT PRESERVATION 
SR 87: Old Bush Highway- Cline Cabin Rd 

Recommendation: Award 
Reason for Difference: 
• Pavement Marking 
• Mobilization 

Low Bid $1,488,836 

State estimate $1,626,603 

Difference -$137,767 

% Difference -8.5% 



 Item 3h District 3   PAVEMENT PRESERVATION 
SR 90: I-10 - Railroad Drive 

Recommendation: 
Award 

Reason for Difference: 
• Asphaltic Concrete 
• Traffic Control 
• Mobilization 

Low Bid $5,047,950 

State estimate $4,660,826 

Difference $387,124 

% Difference 8.3% 



 Item 3i District 4   CONSTRUCT BRIDGE 
Tonto Creek Bridge 

Recommendation: Award 
Reason for Difference: 
• Roadway Excavation 
• Aggregate Base 
• Structural Concrete 

Low Bid $21,094,933 

State estimate $21,849,832 

Difference -$754,899 

% Difference -3.5% 


